



Kigali, 25 FEB 2022
No: 97/RAC/MD/PRO/GR/2022



To:

All interested bidders

Re: Response to the second set of request for clarification

Reference is made to the tender for supply, installation, training and provision of annual maintenance service of aircraft recovery system at Kigali international airport, tender reference N0. 09/G/2021-2022/AIRCRAFT/IC/RAC.

This is to inform you that, we have received second set of request for clarifications raised by some of the prospective bidders on the above mentioned tender, Rwanda Airport company would like to provide the following clarifications for your consideration:

S/N0.	Clarification requested	Response
1	Can our payment terms proposal as follows be acceptable? 30% advance on contract signing, 30% after 16 weeks/ on Factory acceptance tests or on RAC proposed condition, 30% on presentation of shipping documents and final payment 10% after training and acceptance.	As said in previous response to clarification, the payment modalities committed by RAC as to day are as follow: <ul style="list-style-type: none">- 20% advance payment upon submission advance payment guarantee.- 80% upon completion and provisional handover. The alternative payment arrangement may be negotiated with the winning bidder during contract negotiation.
2	In view of your response to clarifications regarding the submission deadline, we would like to request an extension of submission date as our partner/manufacturer encountered storm Eunice which is affected some	Due to the urgent need of these equipment, we would like to inform you that, the deadline for submission of bids will not be extended, kindly try to prepare all the tender requirements in the available time.

operations in many parts of Europe, this is affecting us in preparation and to submit in due time.

We therefore request an extension of time of submission of bids by 2 weeks.

Sincerely,


Charles HABONIMANA
Managing Director

